



City of Concord, New Hampshire

PURCHASING DEPARTMENT

CITY HALL, 41 GREEN STREET

CONCORD, NH 03301

(603) 225-8530

FAX: (603) 230-3656

April 11, 2007

ADDENDUM NUMBER ONE

B46-07

Specification No. 046313

CONSTRUCT NEW FENCE

AT CONCORD MUNICIPAL AIRPORT

TO ALL FIRMS OF RECORD: The attention of all bidders submitting proposals for the above project is called to the following changes to the Contract Documents. The items set forth herein, whether of clarification, omission, addition, or substitution, are to be included in and shall form a part of the proposal submitted.

Bidders shall acknowledge receipt of the addendum by writing the words, "Addendum No. 1," and signing on the line provided for such on Page P-1 of the Proposal.

INVITATION FOR BIDS

Addendum Item No. 1 – Page A-2, Delete in its entirety in paragraph 1, sentence 3. “At such time the retainage may be reduced to 5% of the total value of the contract and this amount shall be held during the twelve (12) month guarantee period.

INFORMATION FOR BIDDERS

Addendum Item No. 2 – Page I-1, Revise #2. Description of work as follows- “ The project will consist of the installation of approximately 2600 lf of 8’ high chain link fence and the installation of 3- 12’ single swing gates. This work will include all work necessary to install the fence at the location shown on the plans.”

Addendum Item No. 3 – Page I-2, Paragraph 2, change- (60) calendar days to (180) calendar days

TECHNICAL SPECIFICATIONS

Addendum Item No. 4 – Page G-001-1, Paragraph 001-2.1, Revise the first paragraph as follows:

“The project will consist of the installation of approximately 2600 lf of 8’ high chain link fence and the installation of 3- 12’ single swing gates. This work will include all work necessary to install the fence at the location shown on the plans.”

Addendum Item No. 5 – Page G-001-1, Paragraph 001-3.1, add the following:

“The Notice to Proceed will not be issued before October 1, 2007.”

Addendum Item No. 6 – Page F-162-4, Paragraph 162-4.1, add the following:

“The quantity of new Galvanized steel, 8’ security fence to be measured for payment shall be the actual number of linear feet of fence furnished and installed, measured to the nearest linear foot along the fence line, complete including all **clearing**, posts, rails, braces, fabric, tension wire, barbed wire, fittings, hardware; and all excavation, concrete, and backfill, **fence signs** and restoration, removal of existing fence where called out on plans, complete and accepted by the engineer.

Addendum Item No. 7 – Page T-901-1, Paragraph 901-2.2, Delete entire paragraph.

CONTRACT DRAWINGS

Addendum Item No. 8 – Drawing # G1.3 (sheet 3 of 4), The location of the fence at approximately 250 feet from the southern most point, has been moved away from the embankment, See the attached revised location, Figure 1.

Addendum Item No. 9 – Drawing # G1.3 (sheet 3 of 4), Add the attached detail to show the limits of clearing for the fence installation, See Figure 2. This clearing is incidental to Item 162-1 “Chain Link Fence and Gates”. There will be no separate measurement and payment for this item.

ENGINEER’S ESTIMATE

Addendum Item No. 10 – The most current Engineer’s estimate for this project is \$96,500.

MANDATORY PRE-BID MEETING

Addendum Item No. 11 – Pre-Bid Meeting Sign-in Sheet. A copy of the sign-in sheet from the mandatory pre-bid meeting held on 4/3/07 at 1:00 pm is attached for your review and records.

END OF ADDENDUM NO. 1

CITY OF CONCORD, NEW HAMPSHIRE

Douglas B. Ross

DOUGLAS B. ROSS
PURCHASING AGENT

Attachments: Figure #1 and #2, Addendum Item No. 8
Figure #3, Addendum Item No. 9
Mandatory Pre-Bid Meeting Sign-In Sheet, Addendum Item No. 11